ESTIMATE

Hennessy Contracting Inc 3129 Tamiami Trl Ste A Port Charlotte, FL 33952 hennessycontinc@gmail.com +1 (941) 468-4525



Bill to

Tangerine Woods 756 Tangerine Woods Blvd Englewood, FL 34223 (941) 474-0167 Ship to
Tangerine Woods

756 Tangerine Woods Blvd Englewood, FL 34223

Estimate details

Estimate no.: 1011

Estimate date: 09/30/2025

#	Date	Product or service	Description	Qty	Rate	Amount
1.		Services	366 homes in complex and all common areas as shown and highlighted by Angie.	1	\$164,815.00	\$164,815.00
			32 cuts based upon 366 homes. If individual homes back out, price does not change.			
			Cuttings will consist of: every other a hard edge, and every other a soft edge. Edging will not be performed on beds that do not have a solid border. Edging will not be performed on modulars and sheds that do not have a border around them.			
			All work will be performed in a professional manner with the utmost care to the association.			
			Payments will be due on the 1st of every month.			
2.			Cut Schedule: March- 2 cuts April- 3 cuts May- 3 cuts June- 4 cuts July-4 cuts August- 4 cuts September- 4 cuts October-3 cuts			

November- 2 cuts December-1 cuts January- 1 cut February- 1 cut

3. **Services** Payment Schedule: 1 \$0.00 \$0.00

March: \$13,734.58
April: \$13,734.58
May: \$13,734.58
June: \$13,734.58
July: \$13,734.58
August: \$13,734.58
September: \$13,734.58
October: \$13,734.58
November: \$13,734.58
December: \$13,734.58
January: \$13,734.58
February: \$13,734.58

Total \$164,815.00

Accepted date Accepted by